223 Mechanic Street Renovation Project

DIVISION 1
GENERAL REQUIREMENTS

SECTION 01000 - GENERAL
CONTRACT DOCUMENTS

A.

1.

The Contractor is referred to: the "Specifications"; the "Instructions to Bidders and
General Conditions”, the "Form of Proposal”; the "Amendments to General
Conditions" and all amendments and addenda, all of which govern the work of this
Contract.

Work not particularly specified in the Specifications but involved in carrying out
their intent or in the complete and proper execution of the work, is required, and shall
be performed by the Contractor.

The apparent silence of the Specifications as to any detail, or the apparent omission
from them of a detailed description concerning any work to be done and materials to
be furnished, shall be regarded as meaning that only the best general practice is to be
used and interpretation of these Specifications shall be made upon that basis.

Should any conflict occur in the Specifications, the Contractor shall be deemed to
have estimated on the most expensive way of doing the work unless he has asked for or
obtained a decision in writing from Bucchianeri Management Services, LLC herein
referred to and acting as the Owner’s Representative/Clerk of the Works before the
submission of his bid as to what shall govern.

Each Contractor shall be responsible for the work indicated in the specifications and
contract, and shall be responsible for the coordination of the work stated in the
specifications with all other trades.

GENERAL PROVISIONS

1.

The Contractor's Base Bid, as accepted by the City, includes the total cost to the City
for all work required by the Contract Documents. The Contractor shall verify all field
conditions involved, as there will be no adjustments of contract price due to field
measurements and conditions differing from the specifications, and/or the intent of the
specifications.

The Contractor shall verify dimensions and conditions on the job so that all work will
properly join new or existing work. Before commencing work, examine existing work
and conditions on which new work is in any way dependent for accurate and correct
workmanship acceptable according to the intent of these Specifications and report
to the Bucchianeri Management Services, LLC herein referred to and acting as the
Owner’s Representative/Clerk of the Works any conditions which will prevent
proper performance of work.

Each Contractor must commence work within seven (7) days after the date
specified in a written notice from the Program Manager and continue on a full-time
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work program. The work shall be fully complete in the time set forth in the
Amendments to the General Conditions.

Each Contractor shall be prepared to coordinate work so as to minimize disruption to
the development.

All work shall be done in a neat and clean manner by experienced and capable
mechanics. Workmanship required in the execution of the work herein specified shall
be of good quality and shall be subject to the approval of the Clerk of the Works.

Each Contractor shall provide and pay for all materials, labor, tools, equipment,
transportation and other facilities unless otherwise stipulated, for the execution of this
Contract.

Each Contractor shall supervise and be responsible for proper location and
installation of all items.

The work will be inspected by the Bucchianeri Management Services, LLC herein
referred to and acting as the Owner’s Representative/Clerk of the Works. Work
that is performed improperly, poorly made construction, and changes from
specified material, will be rejected and satisfactory corrections shall be made at the
Contractor's expense.

Each Contractor shall determine from his/her examination of the premises, the
exact extent of the work of each section.

Contractor's Superintendent

i. The Contractor shall devote his time and personal attention to the work,
and shall employ and retain at the building site, from commencement to the
entire completion of the work, a Contractor's Superintendent competent
and capable of maintaining proper supervision and care of the work and
acceptable to the City and Clerk of the Works, who in the absence of the
Contractor, and irrespective of any superintendent or foreman employed
by any sub-contractor, shall see that the directives of the City and Clerk of
the Works are carried out.

ii. The Contractor's Superintendent on the job shall not be changed or
removed without written consent of the City and Clerk of the Works.

Authorization for additional or deleted work shall be by change order only.

General Contractor shall be responsible for furnishing a general construction
laborer, on 48 hours notice, for purposes of performing non-contract item work to be
assigned at the discretion of the City or Clerk of the Works. This will be a
reimbursable expense for which the City will reimburse the contractor all expenses
incurred (wages, benefits, insurance etc.) plus 15% for overhead and profit.

SECTION 01010 - SUMMARY OF WORK

A

The work shall consist of furnishing all labor, materials, services, equipment and all
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other incidental items necessary and required to complete the work, in accordance with
the Contract Documents.

Unless otherwise noted, the scope of work for all items shall apply to the construction
of all modifications to the Building as indicated in the Specifications.

Without restricting the generality of the foregoing, the following items shall be
performed, furnished and installed as specified and as follows:

1. Obtain all permits, certificates and signoffs from all Governmental agencies
having jurisdiction, and pay all costs and expenses thereof. Obtain all certificates
of completion, and/or new or amended certificates of occupancy. Submittal of all
certificates and reports shall constitute the basis for final payment.

2. Perform all work as indicated in the Contract Documents to provide a fully
operable and functioning building modification as defined by the Contract
Documents and any and all agreed modifications to said documents.

Provide all other labor and materials as may be reasonably referred to be required to
complete the Contract.

Obtain all permits, certificates and signoffs from all Governmental agencies having
jurisdiction and paying all cost and expenses thereof. This includes obtaining
certificates of completion and /or new or amended certificates of occupancy.
Submittals of all certificates and reports shall constitute the basis for final payment.

Bucchianeri Management Services, LLC herein referred to and acting as the Owner’s
Representative/Clerk of the Works shall perform inspections on a periodic basis.

SECTION 01040 - PROJECT PROCEDURES AND COORDINATION

A.

The work of this Contract shall be under the direction and supervision the Owner’s
Representative, Clerk of the Works and City. The Contractor shall notify in writing the
Owner’s representative and the Clerk of the Works of the date the work shall begin.
Such notification to be received by both parties at least five (5) business days prior to
commencement of work. Address all correspondence to:

Marlborough Community Development Authority
Office of Community Development

255 Main Street, Suite 209

Marlborough, MA 01752

Bucchianeri Management Services, LLC
5 Crystal Hill Circle.
Atkinson, NH 03811

Bidders are cautioned to read carefully the Specifications for the work included in this
Contract. Bidders are responsible for ascertaining that the Specifications have the correct
number of pages. The prospective bidder must visit the site to ascertain the full nature
and extent of work required. A pre-bid site viewing will be arranged and scheduled into
the bidding process.
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The work is located at:
223 Mechanic Street, Marlborough, MA

NOT USED

After award of the contract, the General Construction Contractor shall be furnished with
four (4) complete sets of Specifications.

Additional copies of Specifications may be obtained upon request. If surplus documents
are not available in stock, the Contractor shall pay the printing cost of additional requests.

Each Contractor shall be responsible to notify the Superintendent on his arrival at the
Project with his field force and/or equipment prepared to perform the work, and every
day thereafter that he intends to perform work until this Contract is completed. Any work
done without previous notification to the Superintendent may be rejected.

Upon arrival at the project all contractors shall sign the Contractor Log and inform the
Project Superintendent as to the scope of work planned for the day. Before leaving the
project grounds, the Contractor shall advise the Project Superintendent of any conditions,
which might adversely affect the progress, schedule or condition of the project.

CONTRACTOR USE OF THE PREMISES

1. During the construction period the Contractor shall have full use of the building and
premises for construction operations. The Contractor's use of the premises is limited
only by project phasing, egress, City's right to perform work, or to retain other
contractors on portions of the Project.

SECTION 01042 - PROTECTION OF SITE

A

B.

The Contractor shall carefully protect and minimize damage to the existing areas
surrounding the work sites.

Section not used

The Contractor shall be responsible to protect all areas of the building that are part of this
contract and all areas that are used as direct access for materials, methods, equipment
and the like for the duration of this contract. A photographic record of existing conditions
of the building is maintained and will be used as the judging criteria for any and all
damage found at the supposed completion of the project. The Clerk of the Works and
City Representative shall walk the building, determine and record all conditions of the
building. If damage due to this contract is found, it shall be documented and repaired
back to its original state and quality, by the General Contractor or their designated Sub
contractor, at no additional cost to the City.

The Contractor shall adequately enclose and protect areas against the weather, dust,
services etc., where the installation is incomplete at the end of the working day, and shall
be responsible for any damage or inconvenience due to his failure to do so. Such
protection shall be done to the complete satisfaction of the City’s Representative or
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Clerk of the Works.

SECTION 01045 - CUTTING AND PATCHING
CUTTING (ALL CONTRACTORS)

1.

Each Contractor shall be responsible for all cutting of walls, floors, ceilings, etc.,
necessary for installation of this work. No cutting of beams, bearing walls or other
structural parts shall be done without Clerk of the Works approval. Each Contractor
is responsible to coordinate this work with the General Contractor.

Each Contractor shall do all cutting necessary whether it is masonry cutting or steel
cutting (burning) to free all items to be removed with minimal damage to adjacent
finishes. If removals expose poorly finished surfaces or surfaces structurally deficient
for attaching new equipment or items, the exposed surface shall be structurally
reinforced or refinished by the General Contractor in an approved manner at no
additional cost to the City.

Drilling for expansion bolts, hangers and supports shall be done by each Contractor
subject to the conditions stated in this Section.

Cut using methods least likely to damage elements retained or adjoining
construction. Where possible, review proposed procedures with original installer and
comply with original installer's recommendations.

PATCHING (GENERAL CONTRACTOR)

1.

The General Contractor shall be responsible to patch and finish all walls, floors,
ceilings and all other surfaces to match the surrounding surfaces in all areas affected
by the work of this Contract. Patching shall be done in a neat and careful manner,
leaving the finished work free from cracks, stains and defects in a condition acceptable
to the Clerk of the Works. Patching shall be done in all areas affected by the work of
this contract.

The General Contractor shall patch, repair and restore to their undamaged condition,
all surfaces, materials and equipment damaged by Contractor's forces or suppliers.
Completed repairs shall match existing adjacent surfaces and shall include painting
where necessary.

Where patching occurs in a smooth painted surface, extend final paint coat over entire unbroken
surface, restoring surface to a uniform color and sheen.

SECTION 01060 - REGULATORY REQUIREMENTS

A

GENERAL

1.

All work shall be done as hereinafter specified and in accordance with the latest
rules and regulations of all regulatory and public agencies having jurisdiction in the
work of this Contract.

All work and materials shall fulfill the requirements of the Commonwealth of
Massachusetts Building Code and shall meet the approval of the Clerk of the
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Works and City.

Electrical work shall be done under the supervision of an electrician licensed in the
Commonwealth of Massachusetts.

Plumbing work shall be performed under the supervision of a plumber licensed in
the Commonwealth of Massachusetts.

. The Specifications of the American Society for Testing and Materials (ASTM), latest

edition, shall apply to any and all for which the ASTM Standard has been established,
unless otherwise specified. Each manufacturer or supplier of each material shall certify
that their material conforms to the applicable ASTM Specification.

. Contractor shall obtain all work permits and necessary certificates as required

according to the final Contract Drawings and Amendments as approved by the
Building Department.

. Contractor shall be responsible (at no additional cost to the City) for the filing of all

required applications, reports and forms with all Governmental Agencies having
jurisdiction and shall obtain all required work permits and approvals. Copies of all
approvals shall be submitted to the City.

If in the event that the Contractor is prevented from obtaining any required certificates
of completed inspection or amended certificates of occupancy due to outstanding
violations, the contractor must submit to the City a copy of the violation for the City's
action.

SECTION 01070 - ABBREVIATIONS AND SYMBOLS

A

B.

WORD OMISSIONS

Omissions in the sections of the Specifications following such words as "the Contractor
shall,” "'shall be,” "shall consist of," "“the" etc., are intentional. Such words and phrases shall
be applied where a colon occurs or by inference. Wherever instructions are given in the
Specifications, they are directed to the Contractor. Where clarity of intent requires it, the
long form is used.

DEFINITIONS

Unless otherwise specified:

1. Theterm "Approved’ or words of similar import, shall mean approved in writing by:

a. Any governmental agency having jurisdiction
and
b. The City or its Authorized Representative.

2. The term ""Equal’ or "*Approved Equal’ shall mean equal in the opinion of the
City or its Authorized Representative.

3. Theterm "Adequate’ or "*Sufficient™ shall mean adequate or sufficient in the opinion of
the City or its Authorized Representative.

4. Wherever the word "provide™ is used in the Contract Documents, it shall mean the
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furnishing of all labor, materials, appliances, equipment and services necessary for the
fabrication and installation of articles, assemblies and processes required for
completion of that work.

Wherever the ‘word "furnish” is used in the Contract Documents, it shall mean
procure, supply and deliver said article required for the completion of that portion
of the work.

Wherever the word "install’" is used in the Contract Documents, it shall mean to
build-in, set or place said article into assembly.

Wherever the word "remove™ is used in the Contract Documents, it shall mean to
extract in an orderly manner an article or assembly and to dispose of said item in an
approved manner off site.

Wherever the words " City"" or "'City Representative' or "Authority' are used in
the Contract Documents, they shall mean the City Listed on Cover of this Manual.

Wherever the words "'Clerk of the Works" are used in the Contract Documents,
they shall mean Bucchianeri Management Services, LLC.

SECTION 01200 - PROJECT MEETINGS

A

PRE-CONSTRUCTION MEETING

1.

The Contractor shall attend a job-site meeting with Bucchianeri Management
Services, LLC herein referred to and acting as the Owner’s Representative/Clerk of
the Works, Program Manager prior to commencing any work.

JOB MEETINGS

1.

Scheduled job meeting shall be held at the job site between City representatives,
Clerk of the Works and the Contractor. Attendance by the Contractor is mandatory.
The Clerk of the Works shall fix the time for the meeting in consultation with the
Contractor. Failure to attend job meetings without prior approval by the Clerk of the
Works will result in a $300.00 penalty to the Contractor per meeting missed.

SECTION 01230 - ALTERNATES
REQUIREMENETS

A

1.

Submit Alternates with full description of the proposed alternate and the affect on
adjacent or related components.

Alternates quoted on Bid Forms will be reviewed and accepted or rejected at the
Owner's option. Accepted alternates will be identified in the Owner-Contractor
Agreement.

Coordinate related work and modify surrounding work to integrate the Work of
each Alternate.
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B. SELECTION AND AWARD OR ALTERNATES

1.

Indicate variation of Bid Price for Alternates described below and list where
provided for Bid Form or any supplement to it, which requests a difference in
Contract Price by adding to or deducting from the base bid price.

Bids will be evaluated on base bid price plus any alternates added to the base bid
by the City. Determination of the low bidder will be based on the cost of the base
bid as adjusted for the selected alternates.

C. SCHEDULE OF ALTERNATES

This section not used.

SECTION 01300 - SUBMISSIONS, GENERAL ALL SUBMISSIONS

1.

All submissions and transmittals shall contain the contract title, project name,
date and reference numbers.

Submissions shall be checked by the Contractor for conformance to the Contract
requirements and shall bear his stamp of approval as evidence that they have
been checked by him. Submissions not bearing the aforementioned stamp will be
returned to the Contractor without checking. Contract Drawings submitted as
shop drawings will not be accepted.

Unless specifically noted otherwise, submit all shop drawings, samples and
product data from each specification section at the same time.

Shop drawings, product data, etc., shall be submitted in paper form. Submission
by "Fax", or Facsimile or otherwise electronically transmitted shall not be accepted.
Original color copies are required if needed to evaluate the submittal properly.

Deviations from Contract Documents shall be clearly marked in a conspicuous
manner, indicating component and system variations, additions and deletions,
revised equipment locations, construction detail variations, substitution and similar
changes or deviations. Include a written description of the reason for the
deviation. Indicate. headroom heights, ceiling heights, clearances, and other
dimensions affected by proposed deviations. All variations from the Contract
Documents which are not brought to the attention of the Clerk of the Works or
consultants in this manner shall be the sole responsibility of the Contractor even
though such submittal has been accepted.

Acceptance of a separate item shall not be interpreted as acceptance of an
assembly in which the item functions. The right is reserved by the Clerk of the
Works to require submission of detail, shop erection or setting drawings and of
any schedules for any part of the work, whether or not specifically mentioned in
Specification section, where substitutions or modifications are proposed by the
Contractor or where such information is essential to the proper assembly,
coordination or execution of the Work under the Contract.

Contractor's Responsibility: The Clerk of the Works’ review and acceptance shall
not relieve the Contractor from responsibility for error in shop drawings or for
proper coordination and assembly of materials and equipment with other work;
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nor from the responsibility of furnishing materials and labor not indicated on the
shop drawings, but required by the Contract Documents for completion of the
Work.

8. Equivalent Quality of Materials: All materials and equipment which are
designated in the Specifications by a number or trade name are designated for the
purpose of describing the article and fixing the standard of the quality and finish.
Materials and equipment which are, in the opinion of the Clerk of the Works, the
equivalent to that specified will be accepted.

9. SUBSTITUTIONS:

a) For all required submissions, if the Contractor intends to provide the exact
item set forth in the specifications (Same manufacturer, model, grade,
color, etc.), a certification of such intention may be submitted in lieu of the
required Product Data or Sample. Such certification shall be in the form of
an 8 12” x 117 page, bearing clearly the Submission Number, and the words
"As Specified". Where several acceptable manufacturer's/Models are
specified, indicate which is to be provided. All such certifications are to be
made on the Contractor's letterhead, and signed by a duly authorized
officer of the Contractor indicating that the item or items have been
reviewed by the Contractor for size and function, and that the item will not
conflict or impair the completion of the renovations as intended on the
drawings or specifications.

b) The submission of any material, or article, as the equal of the materials or
articles set forth in the specifications as a standard shall be accompanied by
illustrations, drawings, descriptions, catalogs, records of tests, samples and
any other information for both the specified item and the potential
substitute item essential for judging the quality, and the materials, finish and
durability of that specified as standard, as well as information indicating
satisfactory use under similar operating conditions.

PRODUCT DATA & SAMPLES REQUIREMENTS

1. Each submission shall contain a list of all items proposed to be used, giving the
manufacturer's name, trade name, catalogue number or other positive means of
identification for each item; and for those items required by the specifications to
comply with referenced standards (ASTM., FEDERAL SPECS, ANSI., etc.),
certifications of such compliance shall be submitted. Each list shall be accompanied
with manufacturer's brochure or literature describing each item. Corresponding items
shall be the product of one manufacturer. Catalog cuts and manufacturer brochures
submitted with more than one item shown shall clearly identify the item, model
number and any other specific information required for review. Submissions not

conforming to this requirement will be returned to the Contractor without checking.

2. Included in submittals requiring manufacturers’ literature, provide complete
installation instructions for specified product and any associated miscellaneous

material required to complete installation.

3. Where physical samples are required, two (2) samples shall be submitted for each
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item.

4. The term “w/certification” refers to the submittal of any and all certified mill or
laboratory test reports indicating that the material submitted complies with the
requirements specified and is intended generally for the applications shown.

5. The term “w/color chart” refers to the submittal of a manufacturer's full assortment
of colors available for the specified product. Submittals shall be in color (black and
white copies are not acceptable).

6. Except as otherwise specifically provided in the Contract Documents, the Clerk of
the Works reserves the right to reject all materials, equipment or articles proposed
to be furnished by the Contractor, including but not limited to those with which the
Clerk of the Works has had no prior experience, unless the Contractor is able to
prove to the satisfaction of the Clerk of the Works that such materials, equipment or
articles have been in general use and given satisfactory performance for a minimum
of one year. The Contractor shall furnish the Clerk of the Works with a list of
locations where such materials, equipment or articles have been used, and the Clerk
of the Works shall conduct such investigation as will, in its sole judgment, satisfy
itself as to the fitness of the materials, equipment or articles for the work intended.

C. SHOP DRAWING REQUIREMENTS

1. The shop drawing(s) shall show in detail all fabrication and installation methods
used, including sizes, dimensions, sections, gauges, connections and anchorages.

2. No work shall be fabricated, or materials delivered to the site, until final approval of
all shop drawing(s) and other required submissions for that work has been obtained.
Final approved copies of all shop drawing(s) must be completed without added
corrections, notes or comments, in pencil or ink on the white prints or blueprints. At
the time of submission, the Contractor shall call to the attention of the Clerk of the
Works or the City, in writing, to any deviations from the Contract Documents
contained on the Shop Drawing(s). The approval of the Drawing(s) containing
deviations not specifically brought to the attention of the Clerk of the Works or the
City, or containing errors or omissions of any sort shall not relieve the Contractor of
the responsibility for executing the work in accordance with the Contract Documents.

3. Base all shop drawing(s) upon field verified conditions and dimensions. Check and
coordinate with other affected work before submission to the Clerk of the Works.
Unless specifically noted otherwise it will be assumed that all shop drawing(s)
information has been checked by the Contractor prior to submission.

4. lllustrate the installation, components, anchorage fasteners, finishes and relationship
to adjoining work on shop drawing(s). Include on each sheet information as to
vendor's name, drawing(s) number, date drawn, revision number and revision date. All
shop drawing(s) shall be of standard size.

D. DELIVERY

Contractor shall be responsible for the delivery and pick up of all submissions to the
Clerk of the Works at the Marlborough Community Development Office.
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SECTION 01310 - SUBMISSIONS

1.
2.

Detailed submittal requirements are described in each specification section.

All color submittals are to be actual samples of actual material. No color charts are to be
submitted for approval.

12"x12" samples of each material used in the renovations are to be submitted with
manufacturers’ literature for approval. Four copies of each submittal are to be sent to the
Clerk of the Works. Clerk of the Works will distribute to project team for review and
approval, then return to GC and owner (as necessary).

The items listed do not limit the Contractor's responsibility from submitting shop drawings for
all equipment, accessories and operations that are to be provided under this contract. There
will be no adjustment to the contract price to compensate the Contractor for submissions
requested by the City which are not specifically listed.

Within 10 days after receipt of the Letter of Award and the Contract for Construction,
Contractor shall record the proposed submission date for each item. The completed proposed
submission schedule is to be forwarded to the Clerk of the Works for review, and is then to be
presented at City's pre-construction conference (kick-off meeting) for approval.

Within 10 days after receipt of letter of Award of the Contract for Construction the
contractor shall submit the Schedule of Values for review and approval.

SECTION 01390 - SAMPLE INSTALLATION

1.

After approval of submissions, where requested, each Contractor shall install a sample of
the work. The sample shall be of a portion and extent of the work approved by the Clerk of
the Works.

Each Contractor shall notify the City Representative forty eight (48) hours prior to
commencing the sample installation.

No work on sample installation shall be performed unless the City Representative has
given permission.

After the installation has been inspected and written approval has been received from the
Clerk of the works & City all subsequent installation shall conform there within every
material aspect.

SECTION 01400 - QUALITY CONTROL SERVICES

A.

The City shall perform controlled inspections and tests specified with the exception that the
contractor will be responsible for paying for and scheduling all fire system tests, water
sanitation tests, water pressure tests, etc for all aspects of the renovations.

Quality control services performed by the City, Governing Authorities and/or the
Contractors, include controlled inspections, tests, and related actions including reports. They
do not include contract enforcement activities performed by the Clerk of the Works.

Controlled inspections and testing services are required to verify compliance with
requirements specified or indicated. These services do not relieve the Contractor of
responsibility for compliance with Contract Document requirements.
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D. Re-Testing: Contractor shall pay for re-testing where results of required controlled
inspections, tests or similar services prove unsatisfactory and do not indicate compliance
with Contract Documents.

E. Associated Services: Notify field supervisor sufficiently in advance of operations to permit
assignment of personnel. Auxiliary services required, include but are not limited to:

1.

Providing access to the Work and furnishing incidental labor and facilities necessary to
facilitate controlled inspections and tests.

Taking adequate quantities of representative samples of materials that require testing or
assisting the agency in taking samples.

Providing facilities for storage and curing of test samples, and delivery of samples to
testing laboratories.

Providing the independent testing agency with a preliminary design mix proposed for
use for materials mixes that require control by the testing agency.

Security and protection of samples and test equipment at the Project Site.

SECTION 01500 - FIRE PROTECTION

1.

Contractor shall provide and maintain adequate fire protection devices, ready for
instant use, distributed around the Project.

Contractor shall make arrangements for periodic inspection by local fire protection
authorities and insurance underwriters' inspections. Cooperate with said authorities and
promptly carry out their recommendations.

All Contractors shall observe and enforce, throughout the entire construction period,
standards of fire protection including the following:

i. Combustible refuse shall be removed from the construction area daily.
ii. No oils, gasoline, or other volatile liquids shall be kept inside the building.
iii. No open fires shall be allowed within the building.

iv. All other similar necessary precautions shall be taken to reduce fire
hazards in all areas of the site.

SECTION 01510 TEMPORARY FACILITIES
TEMPORARY SERVICES

A

All temporary services required by the Contractor for General Construction before the
Notice to Proceed is issued to the Electrical and Plumbing Contractors shall be
provided by the Contractor for General Construction at his own expense.

TEMPORARY LIGHT & POWER

1.

The City will allow the existing building electrical service to be used for temporary
light and power, within the limitations of the existing services. The Electrical
Contractor shall furnish and install all temporary lighting including Exterior Security
Lighting of the site (see section 01540 "Security") and make all electrical
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connections as required. The Electrical Contractor shall also make all temporary
electrical connections from existing services required for making temporary power
available to other trades as required and as approved by the City.

Removal. The temporary lighting system shall be removed by the Contractor for
Electric Work when authorized and directed by the Authority Representative.

Relocation or Extension. Any Contractor requiring the relocation or extension of the
original temporary lighting system shall bear the cost thereof. The Contractor for
General Construction shall, at his own cost, extend the original temporary lighting
system so as to furnish temporary light for exterior wall construction in winter weather.

Temporary Lighting System Not to be Used for Power Purposes. The temporary
electric lighting system shall not be used for power purposes excepting that light hand
tools may be operated therefrom.

Temporary Power. For power requirements not described above, i.e. power for heavy
duty equipment, electric welding, compressors, etc., each Contractor shall at his own
expense furnish, install, and maintain all power wiring and all equipment necessary to
supply power for his Work, and upon completion of his Work, shall remove any
temporary power lines installed by him. Any Contractor requiring electric service that
exceeds the limitations of the available existing service shall, at his own expense,
provide such power as approved by the City.

TEMPORARY TOILETS

1.

The General Contractor shall furnish and maintain a sufficient number of portable
toilets for the duration of the project.

The General Contractor shall maintain the toilet facilities in a clean and sanitary
manner. The Contractor shall not cause any sanitary nuisances to be committed by
his employees in or about the work, and shall enforce all sanitary regulations of the City
and State health authorities.

Site placement to be proposed on site layout and staging drawings submitted for
approval at kick off meeting.

TEMPORARY WATER SUPPLY - Section not used
TEMPORARY HEAT — Section not used

The Contractor has the option of arranging with Owner for suitable space within the existing
building to accommodate the requirements listed in paragraph 1 above.

SECTION 01520 - CONSTRUCTION AIDS

A
B.

This section not used
DEBRIS REMOVAL, MATERIALS DELIVERY
1. The General Contractor shall be responsible for removal and legal disposal of

construction debris.

2. Each Contractor shall be responsible for cleaning up his work area, removal from

the site of all debris, including surplus materials and depositing debris in the
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containers provided by the General Contractor at the completion of each shift of
work.

3. Debris resulting from construction activity will not be permitted to drop free from
openings but shall be removed by the use of material hoist, or (closed, dust-tight)
rubbish chutes or other method approved by the City. Hoists and chutes shall be so
protected as to prevent damage, staining or marring of any permanent work. Rubbish,
dirt and other dust producing materials shall be wetted down to minimize air borne
particles.

4. Opening of the exterior wall is prohibited, without proper protection of the
openings, in a manner approved by the City.

5. All materials shall be delivered by materials hoist, or other method approved by
the City.

C. MAINTENANCE OF THE SITE

1. The General Contractor shall provide all necessary safety equipment, materials and
personnel, to protect the public walks, entrances to the buildings, grounds within the
work areas of this Contract in order that pedestrians, automobiles and the public be
protected at all times. He shall post signs for safety as required by code.

2. Each Contractor shall adequately enclose and protect areas against the weather where
the installation is incomplete at the end of the working day, and shall be responsible
for any damage or inconvenience due to his failure to do so. Such protection shall be
done to the complete satisfaction of the City Representative.

3. Each Contractor shall properly and completely protect all apparatus included in this
Contract against dirt and damage. Each Contractor shall be held fully responsible for
all damage to apparatus, regardless of whether provided by him or belonging to the
City, until final acceptance. Any equipment furnished under the Contract and any
property of the City damaged or destroyed by any Contractor or his employees shall be
restored to its original condition or replaced without additional cost to the City.

D. This section not used.

SECTION 01540 - SECURITY
A. SITE SECURITY

The Contractor shall be responsible to provide suitable renovation area protection to
prevent unauthorized entry onto the renovation area and shall be responsible for any loss or
damage for the duration of the Contract until Final Acceptance by the City.

SECTION 01600 - MATERIALS AND EQUIPMENT

A. All equipment furnished and installed under the contract shall be new and of the latest
model or design.

B. All manufactured materials shall be delivered to the Project site in their original packages
and containers, bearing the name of the Manufacturer and other identifying information.
Damaged or deteriorated materials shall not be used nor shall they be stored on the premises
on the site.

General Requirements
14



223 Mechanic Street Renovation Project

C. All manufactured articles, materials and equipment shall be applied, installed, connected,
erected, used, cleaned and conditioned as directed by the manufacturer unless otherwise
specified.

D. Only the latest editions or revisions of reference standards, codes, and specifications in force
at the date of bid opening shall be applicable unless otherwise specifically noted. These shall
be supplemented by, and superseded if in conflict with, the Commonwealth of Massachusetts.
Building Code and applicable requirements of the code shall be followed as if especially
noted herein unless otherwise directed by City.

E. Materials shall be new, best qualify, free from defects and shall conform to the
specification list for that item.

F. Material or equipment designated by specification number shall mean the latest revision
of the Specification.

G. Where materials are specified to comply with a reference standard, it is not intended to
relieve the contractor from the responsibility of supplying material that complies with
applicable municipal requirements.

H. All materials, methods, equipment and labor practices shall be fully approvable to
0.S.HA.

SECTION 01620 — This section not used

SECTION 01660 - TESTS

A The Contractor shall be responsible for conducting all necessary tests required by the rules,
regulations and laws of the Commonwealth of Massachusetts.

SECTION 01700 - CONTRACT CLOSEOUT
A SUMMARY

1. This Section includes administrative and procedural requirements for contract
closeout including, but not limited to, the following:

a.  Inspection procedures.
b.  Project record document submittal.
c.  Operation and maintenance manual submittal.
d.  Submittal of warranties.
e.  Final cleaning.
2. Closeout requirements for specific construction activities are included in the
appropriate Section in Divisions 2 through 16.

3. Related Sections: The following Sections contain requirements that relate to these
Sections:

a. Requirements for final survey are specified in Division 1 Section 01060
"Regulatory Requirements."

b. Requirements for final cleaning are specified in Division 1 Section 01710
"Cleaning".

General Requirements
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Requirements for Record Drawings are specified in Division 1 Section
01720 "Project Record Documents."

B. SUBSTANTIAL COMPLETION

1. Preliminary Procedures: Before requesting inspection for certification of Substantial
Completion, complete the following. List exceptions in the request.

a.

I.
J-

In the Application for Payment that coincides with, or first follows, the date
Substantial Completion is claimed, show 100 percent completion for the portion of
the Work claimed as substantially complete.

I. - Include supporting documentation for completion as indicated in these
Contract Documents and a statement showing an accounting of changes to
the Contract Sum.

ii. 1f 100 percent completion cannot be shown, include a list of incomplete
items, the value of incomplete construction, and reasons the work is not
complete.

Advise the City of pending insurance changeover requirements.

Submit specific warranties, workmanship bonds, maintenance agreements, final
certifications, and similar documents.

Obtain and submit releases enabling the City unrestricted use of the work and access
to services and utilities. Include occupancy permits, operating certificates, and
similar releases.

Submit record drawings, maintenance manuals, final project photographs, damage or
settlement surveys, property surveys, and similar final record information.

Deliver tools, spare parts, extra stock, and similar items.

Make final changeover of permanent locks and transmit keys to the City's
Representative. Advise the City's Representative and personnel of changeover in
security provisions.

Complete startup testing systems and instruction of the Owner's operation and
maintenance personnel. Discontinue and remove temporary facilities from the site,
along with mockups, construction tools, and similar elements.

Complete final cleanup requirements, including touchup painting.
Touch up and otherwise repair and restore marred, exposed finishes.

2. Inspection Procedures: On receipt of request for inspection, the Clerk of the Works
will either proceed with inspection or advise the Contractor of unfilled requirements.
The Clerk of the Works will prepare the Certificate of Substantial Completion
following inspection or advise the Contractor of construction that must be completed
or corrected before the certificate will be issued.

a. The Clerk of the Works will repeat inspection when requested to assure that the Work
is substantially complete.

b. Results of the complete inspection will form the basis of requirements for final

General Requirements
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acceptance.
C. FINAL ACCEPTANCE

1. Preliminary Procedures: Before requesting final inspection for certification of final
acceptance and final payment, complete the following. List exceptions in the
request.

a.

@ -~ o o

Submit the final payment request with releases and supporting documentation
not previously submitted and accepted. Include insurance certificates for
products and completed operations where required.

Submit an updated final statement, accounting for final changes to the Contract
Sum.

Submit a certified copy of the City’s final inspection list of items to be
completed or corrected, endorsed and dated by the City. The certified copy of the
list shall state that each item has been completed or otherwise resolved for
acceptance and shall be endorsed and dated by the City.

This section not used
This section not used
Submit a final liquidated damages settlement statement, if required.

Submit evidence of final, continuing insurance coverage complying with
insurance requirements.

2. Re-inspection Procedure: The Clerk of the Works will re-inspect the Work upon
receipt of notice that the Work, including inspection list items from earlier
inspections, has been completed, except for items whose completion is delayed
under circumstances acceptable to the City.

a.

b.
RECORD DOCUMENT SUBMITTALS

Upon completion of re-inspection, the City will prepare a certificate of final

acceptance. If the work is incomplete, the City will advise the Contractor of
Work that is incomplete or of obligations that have not been fulfilled but are
required for final acceptance.

If necessary, re-inspection will be repeated.

1. Record Drawings: Refer to Division 1 Section 01720 “Project Record Documents  for
requirements.

2. Miscellaneous Record Submittals: Refer to other Specification Sections for
requirements of miscellaneous record keeping and submittals in connection with actual
performance of the Work immediately prior to the date or dates of Substantial
Completion, complete miscellaneous records and place in good order. Identify
miscellaneous records properly and bind or file, ready for continued use and reference.
Submit for the City's records.

3. Operations and Maintenance Manuals.

a.

Each Contractor shall submit three copies of an Operating and Maintenance Manual

General Requirements
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for all operating equipment. Manuals shall consist of plastic covered three ring loose
leaf binders with project name lettered on the front. If possible, sheets shall be 8 1/2"
x 11". When larger sheets must be used, they shall be neatly folded to 8 1 /2" x 11"
and inserted as a foldout. Obtain the approval of the City inspector prior to
submission. Each manual shall include:

i. Name, address, and trade of all Contractors, manufacturers, and suppliers
who participated in the construction or furnished materials and equipment.

ii. Complete maintenance instructions, name, address, telephone number of
installing Subcontractor and manufacturer's local representative for each
piece of operative equipment and finish material.

li. Catalog data bearing the Clerk of the Works' action stamp on all product
data submittals. Manufacturer's advertising or promotional literature will not
be acceptable.

iv. Manufacturer's name, model number, services manual, spare parts lists, and
descriptive literature for all components.

v. Preventive maintenance instructions and schedules for all major equipment.
vi. Instruction for starting and operating the actual system as installed.
vii. Field test reports.

viii. Copies of all guarantees and warranties issued by any manufacturer or
subcontractor for material or equipment installed as part of Project Work.

FLOW AND WIRING DIAGRAMS

1. Provide one-line, color-coded flow and wiring diagrams. Provide to the City
Representative.

PERMITS, GUARANTEES AND CERTIFICATES

1. Deliver originals of all permits obtained by the Contractor, including the
Certificate of Completed Inspection and originals of all Contractors' guarantees
and warranties.

OWNER'S ORIENTATION CHECKLIST

1. Each Prime Contractor shall submit a list of all operating equipment, which will serve
as a checklist for the demonstration and training of the City's personnel as describe in
Section “H” below, “Closeout Procedures™.

CLOSEOUT PROCEDURES

1. Operation and Maintenance Instructions: Arrange for each Installer of equipment
that requires regular maintenance to meet with the City's personnel to provide
instruction in proper operation and maintenance. Provide instruction by
manufacturer's representatives if installers are not experienced in operation and
maintenance procedures. Include a detailed review of the following items:

a. Maintenance manuals.
b. Record documents.

General Requirements
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Spare parts and materials.

Tools.

Lubricants.

Fuels.

Identification systems.

Control sequences.

Hazards.

Cleaning.

Warranties and bonds.

Maintenance agreements and similar continuing commitments.

—RT oS00

2. As part of instruction for operating equipment, demonstrate the following
procedures:

Startup.

Shutdown.

Emergency operations.

Noise and vibration adjustments.
Safety procedures.

Economy and efficiency adjustments.
g. Effective energy utilization.

l. FINAL CLEANING

1. General: Complete final cleaning as specified in Division | Section 01710
"Cleaning."

P Qo0 T

SECTION01710- CLEANING
A. GENERAL

1. Upon completion of the work and/or at the end of each working day, the General
Contractor shall assume ownership of all debris resulting from the work, remove it
from the premises and legally dispose of it, unless otherwise specified.

2. Upon completion of the work, or when directed by the Inspector, the General
Contractor shall thoroughly clean all surfaces of all rooms and spaces, including all
exterior areas, which have become soiled as a result of the work of the Contract.

3. As the work in various areas is completed, said areas shall be broom cleaned and
all rubbish, debris, excess materials and tools and scaffolding shall be removed.

4. The General Contractor shall clean all paint pots, oils, plaster and stains from
floors, walls, woodwork, glass, hardware metal work and all similar items upon
completion. Plaster dust shall be removed daily by commercial type vacuum
cleaners.

5. Drop cloths and other protective devices shall be kept clean at all times.

6. Leave premises broom clean at end of each day. Keep dirt and debris to a minimum
in the construction repair areas. Wet down dust with water spray where necessary.

B. FINAL CLEANING

General Requirements
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1. The General Contractor shall be responsible for final cleaning upon completion of
all work. The premises shall be cleaned to a neat and perfect condition satisfactory
to the City. This work shall include washing of all windows and mopping of all
floors.

2. Employ experienced workers or professional cleaners for final cleaning. Clean
each surface or unit to the condition expected in a normal, residential building,
cleaning and maintenance program. Comply with manufacturer's instructions when
finish materials require special treatment.

a. Remove labels that are not permanent labels.

b. Clean transparent materials, including mirrors and glasses in doors and
windows. Remove glazing compound and other substances that are noticeable
vision-obscuring materials. Replace chipped or broken glass and other damaged
transparent materials.

c. Clean exposed exterior and interior hard-surfaced finishes, equipment, cabinets,
shelving, etc., to a dust-free condition, free of joint compound, free of stains,
films and similar foreign substances. Restore reflective surfaces to their original
reflective condition.

d. Broom clean concrete floors. Vacuum carpeted surfaces. Mechanically clean
and polish vinyl composition tile floors. Clean ceramic tile to remove all dirt,
grime and grout material left from installation.

e. Wipe surfaces of mechanical and electrical equipment. Remove excess
lubrication and other substances. Clean plumbing fixtures to a sanitary
condition. Clean light fixtures and lamps.

f. Clean the site, including landscape development areas, of rubbish, litter and
other foreign substances. Sweep paved areas broom clean. Remove stains,
spills and other foreign deposits.

g. Compliance: Comply with regulations of authorities having jurisdiction and
safety standards for cleaning. Do not burn waste materials. Do not bury debris or
excess materials on the Owner's property. Do not discharge volatile, harmful, or
dangerous materials into drainage systems. Remove waste materials from the site
and dispose of lawfully.

3. Removal of Protection: Remove temporary protection and facilities installed for
protection of the Work during construction and dispose of legally.

4. Extra Stock: Deliver attic or extra stock and materials as specified in original
cartons or containers to location(s) directed by the City Representative.

SECTION 01720 — This section not used

SECTION 01740 - GUARANTEES AND WARRANTIES

A.

GUARANTEES
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1. The Contractor shall make any required or directed adjustments, repairs and
replacement made necessary because of faulty or defective material or workmanship
upon 48 hours notice by the City or Clerk of the Works during construction and by
the City for a period set forth in the individual specifications for each trade but not
less than one (1) year after completion of the entire job or until all permits and
approvals have been received, whichever is later. In the event that any portion of the
site is taken over by the City prior to Final Acceptance, the guarantees for this
portion only shall commence from the time of takeover.

2. Guarantee the work to be free of all defects. Replace or repair defective materials or
workmanship, and all damage to the work of other trades resulting from the
replacement or repairs during guarantee periods.

3. Duration of guarantee periods following the date of acceptance of the building shall
be for one year, unless otherwise indicated.

4. The acceptance shall be the date of final payment of the work or the date of a formal
notice of acceptance, whichever is earlier.

B. WARRANTIES

1. Provide a special project warranty, signed by the Contractor, Installer, and
Manufacturer, agreeing to replace, and/or restore defective materials and
workmanship of mechanical systems during the warranty period. "Defective"”
includes, but is not limited to, operation or system failures, performance below
required levels, unsafe conditions, finishes, need for excessive maintenance,
abnormal noise or vibration and similar, unusual, unexpected or unsatisfactory
conditions.

2. The warranty period is twelve (12) months, starting on the date of final acceptance
of the building by the City.

END OF SECTION - 01000
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